

# **Consulting Services for the Technical Design and Supervision of Bulk Urban Infrastructure in Lot 1 (Okahao and Opuwo) and Lot 2 (Karibib and Rundu) in Namibia.**

## **PQ-Result**

**Announcement Date:** 31 July 2024

**Country:** Namibia

**Financing:** KfW Development Bank

**Reference Number:** BMZ201967462/KFW510599

**Project Executing Agency:** Development Workshop Namibia (DWN)

**Subject:** International, open Tender for Poverty-oriented development of Infrastructure in Urban Areas in Namibia.

### **Requested Services:**

- a. To confirm the priority infrastructure projects for Lot 1/Lot 2 or both Lot 1 and Lot 2 respectively through reviewing the Bulk Infrastructure Assessment and liaising with DWN and the Town Council authorities and stakeholders respectively,
- b. Undertake the site-specific environmental screening and facilitate the development of appropriate environmental and Social Management Plan (ESMP) and other compliance instruments consistent with KfW and DWN guidelines,
- c. Produce Tender documents containing detailed designs and bills of quantities for each Lot respectively based on the approved templates provided by DWN, and
- d. Manage the procurement process and supervise the construction and commissioning of the prioritised infrastructure projects acting as the principal agent of the DWN and fulfilling KfW requirements

### **List of Prequalified Applicants in Alphabetical Order:**

1. **Firm Name:** Gopa Infra JV Gopa International Energy Consultants  
**Country:** Germany
2. **Firm Name:** Lithon Project Consultants (Pty) Ltd  
**Country:** Namibia
3. **Firm Name:** Lund Consulting Engineers CC in Joint Venture Tulipamwe Consulting Engineers  
**Country:** Namibia
4. **Firm Name:** SMEC Namibia Consulting Engineers (Pty) Ltd  
**Country:** Namibia
5. **Firm Name:** Zutari (Pty) Ltd  
**Country:** South Africa

**Note:** The prequalified firms are invited to partake in the subsequent tender process. Detailed tender documents will be provided to the prequalified firms as per the project schedule.